



# PUBLIC WORKS DEPARTMENT

Administrative Services

1036 SE Douglas, Room 220 • Roseburg, Oregon 97470 • (541) 440-4208

## DIVISIONS

**Engineering and Construction**  
1036 SE Douglas, Room 304  
Roseburg, Oregon 97470  
(541) 440-4481

**Natural Resources**  
1036 SE Douglas, Room 306  
Roseburg, Oregon 97470  
(541) 440-4255

**Operations and Maintenance**  
433 Rifle Range Road  
Roseburg, Oregon 97470  
(541) 440-4268

**Work Crew**  
1036 SE Douglas, Room 213  
Roseburg, Oregon 97470  
(541) 957-2072

## ADDENDUM NO. 1

**DATE:** February 1, 2019

**TO:** All Bid Document Holders

**INVITATION:** Hwy 99N: Winchester Bridge to Pleasant Ave.  
Douglas County, Oregon  
Project No. 10968

**BIDS DUE BY:** 8:30 A.M. - February 20, 2019

Addendum No. 1 consists of the following changes:

### PROJECT PLANS

**Replace Sheet C09B with the attached Sheet C09B,  
Replace Sheet C15B with the attached Sheet C15B,  
Replace Sheet C15C with the attached Sheet C15C, and  
Replace Sheet C16 with the attached Sheet C16.**

Dated the 1st Day of February, 2019.

  
Garrett McGraw  
Contract Administrator

Attachment: Project Plans: Sheet C09B,  
Sheet C15B,  
Sheet C15C, and  
Sheet C16.

Contents Read and Considered

---

Contractor/Company Name

---

Address

---

Signature

---

Print Name and Title